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F-1 

PART I – THE SCHEDULE 
 

SECTION F - DELIVERIES OR PERFORMANCE 
 
F.1 PERIOD OF PERFORMANCE 
 

The transition period shall be three months from the date of award of this 
contract. The base period shall be for 60 months from the beginning of the 
transition period. Two option periods, if exercised, will extend the term of the 
contract to 10 years from the date of the contract award as follows: 

 
  1. Transition Period: 0 through 3 months after date of contract award 
  2. Base Period: 4 through 60 months after date of contract award 

3. Option Period 1: 61 through 96 months after date of contract award 
4. Option Period 2: 97 through 120 months after date of contract award 

 
F.2 PRINCIPAL PLACE OF PERFORMANCE 
 
 The contract work will be principally performed at the Savannah River Site, Aiken, 

South Carolina, its environs, and the Central Savannah River Area.  However, the 
contractor may be required to provide the services on an intermittent basis at other 
DOE locations as directed by the Contracting Officer. 

 
F.3 DELIVERABLES 
 
 The Contractor shall provide the plans, reports, and records specified in Section C 

– Statement of Work in accordance with the schedule requirements specified in 
Section J, Attachment A - “Reporting Requirements Checklist”.  

 
 
 
 

 


